

**AMENDMENT NUMBER 0004
TO ONR BAA 07-025 ENTITLED
“PAYLOAD IMPLOSION AND PLATFORM DAMAGE PREDICTION
AND VALIDATION”**

The purpose of Amendment 0004 is to revise the closing date for receipt of proposals under resultant BAA as follows:

“The due date for proposals under Tasks A and B is delayed until May 30, 2008 to allow completion of Task E’. Additional information regarding the at-sea tests to be performed under Task A will be issued in a further amendment by April 30, 2008.”